
Work Order Bid (ID)
 

WO/17017UC-0835/1Work Order Name:

Work Order Type:

WORK ORDER INFORMATION

Weatherization

1961 SITE BUILT HOME

COMMENT

Company Name & License Number:

Contractor's Signature:

17017UC-0835Audit Name:

CLIENT INFORMATION

17017UC-0835Client ID:

AGENCY INFORMATION

Upper Cumberland H R A (931) 528-1127

3313 Williams Enterprise Drive

Agency Phone:Agency:

Email Address:

Fax:Address:
Cookeville, TN   38506

Aaron, Tommy (931) 864-3676Work Phone:Agency Contact:

Email Address:

(931) 397-7896Cell Phone:
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Measures
REPLACE WINDOW A9 32X38

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment WINDOW HAS BROKEN GLASS AND NEEDS TO BE REPLACED.

Components Inspected

#

1

Misc Material10 Unspecified 1Each

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

Solid wood slab door with lock set dbl 
& trim

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment DOOR NEEDS TO BE REPLACED, CURRENT DOOR IS TOO SMALL FOR 
FRAME, GLASS IS BROKEN, AND FRAME IS ROTTED

Components Inspected

#

2

install door with 
everything

Doors 1Each

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Infiltration Redctn

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment caulk door ext and interior on dr1
attic access door w/ r-30 nd weahterstriping
REPLACE WINDOWS B8 SIZE 24X38 
CAULK AND GLAZE 12 WINDOWS
WINDOWS HAVE BROKEN GLASS AND ARE LEAKING AIR

Components Inspected

#

3

Infiltration Reduction10 Miscellaneous 
Supplies

1Each

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

DWH Tank Insulation

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment

Components Inspected

#

4

DHW Tank Insulation

R-10 minimum-use 
bubble wrap

1 Hot Water 
Equipment

1Each

DHW Tank Insulation2 Labor 1Each

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Attic Ins. R-38 ATC

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment

Components Inspected

#

5

Attic Insulation  - Blown 
Cellulose - R-38

1 Insulation 1204SqFt

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

CO Monitor is Needed

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment

Components Inspected

#

6

9-volt CO Monitor1 Health and Safety 
Items

1Each

Labor2 Labor 1Hour

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Fix Moisture Problems 
(Basement/Crawlspace) 1200 sq. ft

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment

Components Inspected

#

7

Moisture Barrier Needed1 Health and Safety 
Items

1200SqFt

Labor2 Labor 1Hour

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

Smoke Detector is Needed

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment

Components Inspected

#

8

9-volt Smoke Detector1 Health and Safety 
Items

1Each

Labor2 Labor 1Hour

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

 Work Order Grand Total: Grand Total:

Page 5 of 5

Client ID: 17017UC-0835

WO/17017UC-0835/1
Work Order Bid (ID)

Version 8.5.0

DOE Weatherization Assistant

Report Run On: 5/25/2010


